

North Royalton Ball F
Bid Tabulation Form
3/29/2023

Contractor	Bid Bond	Total Bid Price
JMP Resources, LLC	Y	\$ 65,523.00

Bid Bond 10%



March 29, 2023

City of North Royalton
11545 Royalton Road
North Royalton, OH 44133

Attn: Justin Haselton PE
City Engineer

Re: North Royalton Baseball Field Lighting Upgrade Phase 4 Bid Tabulation

Dear Justin,

Bids were received from one contractor today for the North Royalton Baseball Field Lighting Upgrade Phase 4 Project. Bids were based on the drawings and specifications dated 3/2/2023 and prepared by Scheeser Buckley Mayfield LLC. See the attached bid tabulation form.

The project bid form required a base bid only.

We have reviewed the information received from each of the bidders and it is our recommendation that the apparent low and best bidder, JMP Resources be considered for the award of this project in the amount of \$65,523.

We have performed a scope review phone call with this contractor to verify that their bid was all inclusive. A summary of that conversation is attached.

If you have any questions regarding the above, please do not hesitate to call.

Very truly yours,

Scheeser Buckley Mayfield LLC

A handwritten signature in black ink, appearing to read 'Tyler Masters'.

Tyler Masters, PE
Principal

Attachments: 2023-03-28 Ball Field Lighting Upgrade Phase 4 Bid Tabulation Form, 2023-03-29 Ball Field Lighting Upgrade Phase 4 Scope Review Letter

M:\2023\23022\Construc\Correspondence\Bid Opening\2023-03-29 Ball Field Lighting Upgrade Phase 4 Bid Recommendation.docx



March 29, 2023

JMP Resources
2894 Carriage Stone St. NW
Uniontown OH, 44683

Attn: Jason Pribanich

Re: North Royalton Ball Field Lighting Upgrade Phase 4 Scope Review Summary

Dear Jason,

Below is a narrative summary of today's scope review call between Tyler Masters and yourself:

1. The contractor confirmed that the \$2,000 allowance for permit fees was included in the base bid cost submitted on the bid proposal form.
2. The contractor confirmed the understanding that two light fixtures are to be furnished by the owner as shown on the drawings.
3. The contractor confirmed that all fixture mounting hardware and supports have been included.
4. The contractor confirmed that new grounding for each pole has been included.
5. The contractor confirmed that ground repair back to original condition has been included.
6. The contractor confirmed that the schedule of the project is understood.
7. The contractor confirmed that his bid is based off of Ephesus sports lighting.
8. The contractor confirmed that the light quantities are based off of the manufacturer's photometric calculations.

Please sign below to verify that the information contained in this letter is correct.

A handwritten signature in black ink that reads 'Jason Pribanich'. The signature is written in a cursive style and is positioned above a horizontal line.

Jason Pribanich, Owner, JMP Resources

Very truly yours,

Scheeser Buckley Mayfield LLC

A handwritten signature in black ink that reads 'Tyler Masters'. The signature is written in a cursive style and is positioned above the name and title.

Tyler Masters, PE
Principal

M:\2023\23022\Construc\Correspondence\Bid Opening\2023-03-29 Ball Field Lighting Upgrade Phase 4 Scope Review Letter.docx